

CITY OF HOUSTON



**Sylvester Turner** 

Mayor

Mario C. Diaz Director of Aviation

George Bush Intercontinental  $\sim$  William P. Hobby  $\sim$  Ellington Airport

July 19, 2022

SUBJECT: Letter of Clarification No. 3

**REFERENCE:** Request for Qualifications (RFQ) H27-TACCIP-2022-018 for Design-Build for Terminal A Curbside Capacity Improvements at IAH; Project No. 673C

To: All Prospective Bidders:

This Addendum is being issued for the following reasons:

- I. Extend the bid due date from July 21, 2022, to July 28, 2022, at 2:00 P.M. (CST).
- II. Add Exhibit N Minimum Required Experience (attached).

When issued, Letters of Clarification (LOC(s) shall automatically become part of the solicitation documents and shall supersede any previous specification(s) and/or provision(s) in conflict with these LOC(s). LOC(s) will be incorporated into the Contract as applicable. It is the responsibility of the respondents to ensure that it has obtained all such LOC(s). By submitting a response on this project, respondents shall be deemed to have received all LOC(s) and to have incorporated them into their submittal.

If further clarification is needed regarding this solicitation, please contact Jorge Ardines, Sr. Procurement Specialist, via email at <u>jorge.ardines@houstontx.gov</u>.

DE

DS

—ds ДО- Cathy Vander Plaats Aviation Procurement Officer Houston Airport System

Cathy Vander Plaats

Attachment: Exhibit N – Minimum Required Experience

Cc: Al Oracion Dallas Evans Solicitation File

DocuSigned by:

## EXHIBIT N – MINIMUM REQUIRED EXPERIENCE TERMINAL A CURBSIDE CAPACITY IMPROVEMENTS AT IAH RFQ NO.: H27-TACCIP-2022-018

## MINIMUM REQUIRED EXPERIENCE

Verify all contacts prior to submittal. Do not leave any spaces blank. Responses such as "N/A" are not acceptable. If not applicable, state "Not Applicable" and explain why. If none, state "NONE."

PROJECT AND TEAM INFORMATION		
Project Name:		
Project Location:		
Project Delivery Method (CMAR, Design-Build, etc.):		
OWNER INFORMATION		
Owner's Name:		
Address:		
Contact (Name & Title):		
Telephone:		
Email:		

CONTRACT INFORMATION (TIME & COST)	
Project Start Date:	
Scheduled Completion Date:	
Actual Completion Date:	
Days Extended Due to Unexcused Delays:	
Base Contract Amount:	\$
Adjustment Due to Owner Requested Changes:	\$
Adjustment Due to Other Change Orders:	\$
Final (or Current if Incomplete) Change Amount:	\$

## EXHIBIT N – MINIMUM REQUIRED EXPERIENCE TERMINAL A CURBSIDE CAPACITY IMPROVEMENTS AT IAH RFQ NO.: H27-TACCIP-2022-018

GENERAL PROJECT DETAILS	
Was the Project for a Public Owner? (Yes or No):	
Were major sub-contractors contracted before Design completion? (Yes or No):	

## COMPARABLE PROJECT COMPONENTS (AIRPORT AND NON-AIRPORT): Did the project include the following (YES/ NO) A final price that was the less than or the same as the bid amount Underground (live and operational) utility relocation

Work around and / or connecting to existing operational / occupied space Energy Savings (Life Cycle Cost Analysis)